STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 9
NUMBER OF BI DDERS 7
Bl D RANK

06/ 05/ 02
04- 2R0804
04- SM 1-10.4/19.0

HML

ENG NEERS EST

Bl D TOTAL

1,129, 751. 40

1, 149, 398. 00

1, 235, 175. 81

1, 284, 482. 00

1, 342,274.00

1, 346, 995. 40

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY

I N SAN MATEO COUNTY NEAR HALF
BAY FROM 0.6 KM SOUTH OF BEAN

DEPARTMENT

OF TRANSPORTATI ON
MOON

HOLLOW ROAD TO PESCADERO CREEK ROAD
AND FROM PESCADERO CREEK BRI DGE TO

RESURFACE ASPHALT CONCRETE

FEDERAL Al D NONE

0 TOTAL NUMBER OF WORKI NG DAYS 35
1,470, 000. 00 AMOUNT UNDER 340, 248. 60 PERCENT UNDER EST 23. 15
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2 C F ARCHI BALD PAVI NG | NC 650 364-3045 CC PREF
00267077
P O BOX 37 FAX 650 366-8777
REDWOCD CI TY CA 94064-0037
1 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000 CC PREF
00000022
330 BLOMQUI ST STREET FAX 650 482-4103
REDWOCD CI TY CA 94063
3 G BORTOLOTTO AND COVPANY | NC 650 595-2591 CC PREF
00397341
580 BRAGATO ROAD FAX 650 595-0718
SAN CARLOS CA 94070-6227
6 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
7 MC GUI RE AND HESTER 510 632-7676 CC PREF
00095879
9009 RAI LROAD AVENUE FAX 510 562-5209
OAKLAND CA 94603
4 O GRADY PAVI NG | NC 650 966-1926 CC PREF

2513 WYANDOTTE ST

MOUNTAI' N VI EW CA 94043

00201696

FAX 650 966-1946

Bl D245

PACE 1

06/ 06/ 02
CONTRACT CODE 'D '
20 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

CLAI MED

CLAI MED

CLAI MED

CLAI MED

CLAI MED

CLAI MED

3. 0%



04- 2R0804
04-SM 1-10
06/ 05/ 02

1,352, 711. 00

5

GH LOTTI CONSTRUCTI ON  COVPANY
I NC 00644515

246 CHI LOTITI AVE FAX 707 585-1601
SANTA ROSA CA 95407

Bl D245
PACE 2
06/ 06/ 02

707 585-1221 CC PREF CLAI MED



04- 2R0804 Bl D245

04-SM 1-10 PAGE 3

06/ 05/ 02 06/ 06/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADVANCED ENVI RONMENTAL SERVI CES LEAD COVPLI ANCE PLAN
CORTE MADERA CA
ADVANCED SAFETY PRODUCTS | NC PORTABLE MESSAGE S| GNS
FALLBROOK CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
PROCTOR TRUCKI NG TRUCKI NG
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA



04- 2R0804
04-SM 1-10
06/ 05/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 4
06/ 06/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
MENLO PARK CA

ADVANCED ENVI RONMENTAL
CORTE MADERA CA

CHRI SP COVPANY
FREMONT CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG

LEAD COVPLI ANCE PLAN

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL SAFETY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

LARRY JENKINS | NC
PLACERVI LLE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY
FREMONT CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

CONTI NUED ON NEXT PAGE

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS



04- 2R0804 Bl D245
04-SM 1-10 PAGE 5
06/ 05/ 02 06/ 06/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

Rl CK FOALER CONSTRUCTI ON
JULI AN CA

THOVAS AND PRATT
PI NOLE CA

THOVAS AND PRATT
PI NOLE CA

Bl DDER | D NAME AND ADDRESS

PORTABLE CHANGEABLE MESSAGE SI GN

LEAD COWVPLI ANCE PLAN AND TRAI NI NG

WATER POLLUTI ON CONTROL PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI SP COVPANY
FREMONT CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NGS

TRAFFI C CONTROL AND FLAG NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

GOLDEN STATE TRAFFIC
RANCHO CORDOVA CA

LI NEAR OPTI ONS
MENLO PARK CA

THOVAS AND PRATT
PI NOLE CA

TRANS TRUCKI NG
SAN JOSE CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

STRI PI NG

LEAD COVPLI ANCE PLAN

TRUCKI NG



04- 2R0804
04-SM 1-10
06/ 05/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

06/ 06/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 wC C
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

EQUI PMENT RENTAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CHRI SP COVPANY
FREMONT CA

STRI PI NG



04- 2R0804 Bl D245

04- SM 1- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 05/ 02 06/ 06/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 100. 00* 2,100. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 000. 00* 85, 000. 00
4 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
5 023975 REMOVE WH TE THERMOPLASTI C TRAFFI C M 26, 900 .70 18, 830. 00
STRI PE
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 17, 500 2.50 43, 750. 00
STRI PE
7 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 45 22.00 990. 00
8 150722 REMOVE PAVEMENT MARKER EA 2, 900 1. 00 2, 900. 00
9 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 860 12. 50 10, 750. 00
10 190185 SHOULDER BACKI NG STA 170 40. 00 6, 800. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 600 27.50 16, 500. 00
12 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 11, 800 62. 55 738, 090. 00
13 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 76 400. 00 30, 400. 00
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 45 50. 00 2, 250. 00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 41, 100 .95 39, 045. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 570 2.00 1, 140. 00
17 (S) 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 64 . 60 38. 40
(BROKEN 3.66 M- 0.92 M
18 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 7,280 . 60 4, 368. 00
(BROKEN 5.18 M- 2.14 M
19 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 900 3. 00 8, 700. 00
20 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 410 260. 00 106, 600. 00

TOTAL 1,129, 751. 40



| TEM

NRPRRPRRRRR R
COONOURWNROOONDUITAWNEF

_|
9

04- 2R0804

04-SM 1-10
06/ 05/ 02
SECOND
Bl D AMOUNT
1, 200. 00* 1200. 00
2, 000. 00* 2000. 00
149, 000. 00* 149000. 00
2,400. 00 4800. 00
.60 16140. 00
2.20 38500. 00
20. 00 900. 00
1.00 2900. 00
10. 80 9288. 00
150. 00 25500. 00
18. 00 10800. 00
61. 00 719800. 00
101. 00 7676. 00
48. 00 2160. 00
.70 28770. 00
1.60 912. 00
.50 32.00
.50 3640. 00
2. 80 8120. 00
286. 00 117260. 00
1, 149, 398. 00

SUMMARY

OF REMA/
THI RD
Bl D AMOUNT

2,289. 00* 2289
3, 000. 00~ 3000
60, 000. 00* 60000
4,000. 00 8000
.65 17485
2.39 41825
21. 80 981
1.09 3161
9. 00 7740
301. 00 51170
30. 00 18000
70. 07 826826
469. 00 35644.
49. 05 2207.
.78 32058.
1.74 991.
.54 34.
.54 3931.
3.05 8845.
270.70 110987.
1, 235, 175. 81

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT

5, 000. 00* 5000
3, 675. 00* 3675
79, 431. 00* 79431
5, 000. 00 10000
.60 16140
2.20 38500
20. 00 900
1.00 2900
20. 00 17200
300. 00 51000
1.00 600.
74.00 873200.
200. 00 15200.
48. 00 2160
.72 29592.
1.60 912.
.50 32.
.50 3640.
2.80 8120.
308. 00 126280.
1, 284, 482. 00

Bl D245
PAGE 8
06/ 06/ 02
FI FTH
Bl D AMOUNT
3, 000. 00* 3000
3, 000. 00~ 3000
96, 000. 00* 96000
2,500. 00 5000
.60 16140
2.25 39375
20. 00 900
2.00 5800
20. 00 17200
225. 00 38250
25. 00 15000
75. 00 885000.
500. 00 38000.
50. 00 2250.
.75 30825.
1.60 912.
.50 32.
.50 3640.
3.00 8700.
325. 00 133250.
1,342,274.00



04- 2R0804 Bl D245

04-SM 1-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 05/ 02 06/ 06/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 5, 000. 00* 5000. 00 4, 000. 00* 4000. 00
2 3, 000. 00~ 3000. 00 3, 500. 00* 3500. 00
3 220, 000. 00* 220000. 00 119, 000. 00* 119000. 00
4 3, 000. 00 6000. 00 5, 200. 00 10400. 00
5 .55 14795. 00 .60 16140. 00
6 .90 15750. 00 2.20 38500. 00
7 22.00 990. 00 20. 00 900. 00
8 1.00 2900. 00 1.15 3335. 00
9 12. 00 10320. 00 25. 00 21500. 00
10 200. 00 34000. 00 290. 00 49300. 00
11 20. 00 12000. 00 35. 00 21000. 00
12 70. 00 826000. 00 74.00 873200. 00
13 730. 00 55480. 00 430. 00 32680. 00
14 33. 00 1485. 00 48. 00 2160. 00
15 .55 22605. 00 .72 29592. 00
16 2.20 1254. 00 1.60 912. 00
17 1.10 70. 40 .50 32.00
18 .45 3276. 00 .50 3640. 00
19 3.30 9570. 00 2. 80 8120. 00
20 250. 00 102500. 00 280. 00 114800. 00
TOT 1, 346, 995. 40 1,352, 711. 00



